STATE OF CALI FORNI A

04/ 11/ 06
05-0M2204
05- SB- 1- 46. 4/ 49. 2

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N SANTA BARBARA COUNTY NEAR

GUADALUPE FROM WALDORF UNDERPASS

TO ROUTE 166

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 12/ 06
CONTRACT CODE 'F '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
35

PROPGOSALS | SSUED 4 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 349, 019. 00 AMOUNT OVER 45,173. 60 PERCENT OVER EST 12. 94
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 394, 192. 60 1 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
2 411, 347. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085

WATSONVI LLE CA  95077-

00000089
FAX 831 768-4021
5085

3. 0%



05- 0MR204 Bl D245

05- SB-1- 46 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON I TEMS 7 AND 8 ( PORTI ON)
SACRAMENTO CA
EXTREME PRESSURE | TEM 7 ( PORTI ON)
CAMARI LLO CA
STATEW DE SAFETY AND SI GNS | TEM 3
NI POMO CA
SUPER SEAL AND STRI PE ITEMS 6 AND 13 THRU 17

FI LLMORE CA



05- 0MR204 Bl D245

05- SB-1- 46 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAVEMENT RECYCLI NG SYSTEMS ASPHALT CONCRETE GRI NDI NG
121 N MAIN ST
RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDEN AVE
NI POMO CA 95444

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
P O BOX 755
FI LLMORE CA 93016



05- 0MR204 Bl D245

05- SB-1- 46 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 11/ 06 04/ 12/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 650. 00 650. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00 1, 500. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,500. 00 2,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 975. 00 18, 975. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 4,387.00 4,387.00
6 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 19 26. 15 496. 85
7 (S) 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 210 131. 45 27,604. 50
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 1, 000 13. 15 13, 150. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 550 55.75 30, 662. 50
10 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 800 97. 20 272,160. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 12 432. 00 5,184. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 19 67.75 1, 287. 25
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 490 1.75 6, 107. 50
14 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 100 .67 2,077.00
(BROKEN 10.98 M- 3.66 M
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 8, 690 .30 2,607.00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 210 6. 40 1, 344.00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 5.00 3, 500. 00

TOTAL 394, 192. 60



05- 0MR204 Bl D245

05- SB-1- 46 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 11/ 06 04/ 12/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 2, 000. 00 2000. 00
3 2,250. 00 2250. 00
4 67,094. 00 67094. 00
5 2,130. 00 2130. 00
6 26. 00 494. 00
7 110. 00 23100. 00
8 12. 00 12000. 00
9 68. 00 37400. 00
10 85. 00 238000. 00
11 779. 00 9348. 00
12 64. 00 1216. 00
13 1.70 5933. 00
14 .65 2015. 00
15 .30 2607. 00
16 6. 00 1260. 00
17 5. 00 3500. 00
TOT 411, 347. 00



